

**RFP2026-12 TRAFFIC CONTROL SIGNAL UPGRADE DESIGN AND ENGINEERING - DIVISION OF
TRANSPORTATION - VIRTUAL PROPOSAL OPENING DATE FEBRUARY 5, 2026 AT 11:00AM**

RFP2026-12 TRAFFIC CONTROL SIGNAL UPGRADE DESIGN AND ENGINEERING AT THE INTERSECTION OF WEST STATE STREET/PROSPECT STREET/WEST STATE /PROSPECT STREET/WEST HANOVER STREET AND SPRING STREET FOR THE CITY OF TRENTON, DEPARTMENT OF PUBLIC WORKS, DIVISION OF TRAFFIC AND TRANSPORTATION. VIRTUAL PROPOSAL OPENING DATE: FEBRUARY 5, 2026 AT 11:00A.M.			
NUMBER OF BIDS SUBMITTED	3		
NAME OF PROPOSER	BRIGHT VIEW ENGINEERING	FRENCH & PARRELLO ASSOCIATES, PA	CME ASSOCIATES
ADDRESS	70 SOUTH ORANGE AVENUE, SUIT 109	1800 ROUTE 34, SUITE 101	1 TOWER CENTER BLVD 20TH FLOOR
CITY, STATE, ZIP	LIVINGSTON, NJ 07039	WALL, NJ 07719	HOWELL, NJ 07731
CONTACT NAME	JOHN J. JAHR	STEVEN a. TARDY	TREVOR J. TAYLOR
TELEPHONE	732-236-7557	732-312-9800	732 462 7400
FAX	201- 753 3904	732-312-9801	732-727-8000
E-MAIL	JJJAHR@BVENGR.COM	steve.tardy@fpaengineers.com	trevort@cmeusa1.com
CITY OF TRENTON ACKNOWLEDGMENT OF RECEIPT OF ADDENDUM	N/A	N/A	N/A
STATEMENT OF OWNERSHIP DISCLOSURE	INCLUDED	INCLUDED	INCLUDED
NON-COLLUSION AFFIDAVIT	INCLUDED	INCLUDED	INCLUDED
EQUAL EMPLOYMENT OPPORTUNITY LANGUAGE (EXHIBIT A)	INCLUDED	INCLUDED	INCLUDED
REQUIRED EVIDENCE AFFIRMATIVE ACTION REGULATIONS	INCLUDED	INCLUDED	INCLUDED
AMERICANS WITH DISABILITIES ACT OF 1990	INCLUDED	INCLUDED	INCLUDED
CERTIFICATION OF NON-DEBARMENT FOR FEDERAL GOVERNMENT CONTRACTS	INCLUDED	INCLUDED	INCLUDED
CERTIFICATION AND DISCLOSURE OF POLITICAL CONTRIBUTIONS	INCLUDED	INCLUDED	INCLUDED
DISCLOSURE OF INVESTMENT ACTIVITIES IN IRAN	INCLUDED	INCLUDED	INCLUDED
CERTIFICATION OF NON-INVOLVEMENT IN PROHIBITED ACTIVITIES IN RUSSIA OR BELARUS	INCLUDED	INCLUDED	INCLUDED
CITY OF TRENTON RESIDENT EMPLOYMENT POLICY	INCLUDED	INCLUDED	INCLUDED
CITY OF TRENTON ETHICS COMPLAINT DISCLOSURE	INCLUDED	INCLUDED	INCLUDED
NJ BUSINESS REGISTRATION CERTIFICATE	INCLUDED	INCLUDED	INCLUDED
EIC (EMPLOYEE INFORMATION CERTIFICATE)	CERT#58571 EXP01/15/2032	CERT#7359 EXP.4-15-2028	CERT#1818 EXP02/15/2026
LICENSES AND CERTIFICATIONS	INCLUDED	INCLUDED	INCLUDED
STAFFING PLANS/RELEVANT EXPERIENCE	INCLUDED	INCLUDED	INCLUDED
TOTAL AMOUNT AND BREAK-DOWN OF PHASES	\$47,500.00	\$72,490.00	\$234,710.00
60-DAY EXTENSION COMPLIANCE	YES	YES	YES
EXCEPTIONS	NONE	NONE	NONE
THREE (3) REFERENCES	INCLUDED	INCLUDED	INCLUDED
FATAL FLAW	NONE	NONE	NONE



SCHEDULE OF FEES

The Fee Proposal includes all of the tasks outlined in the Scope of Services. Based upon the foregoing scope of services, we offer the following Fee. As you know, we can only estimate the effort needed for this project. If any task should take significantly longer than estimated to perform the services, or if unforeseen conditions occur, we may require additional compensation.

PHASE 1: Research / Initial Inspection	\$ 500
PHASE 2: Field Surveying / Base Mapping	\$ 7,500
PHASE 3: Preparation of Plans	\$ 27,000
PHASE 4: Preparation of Specifications & Construction Cost Estimate	\$ 4,000
PHASE 5: Project Coordination / Plan Revision/ Comment Resolution	\$ 1,500
PHASE 6: Bidding Assistance / Bid Analysis / Recommendation of Award	\$ 1,000
PHASE 7: Construction Support Services (PRMS and NJDOT Pay Applications)	\$ 5,500
Expenses, Printing	\$ 500
TOTAL	\$ 47,500

The fees above include the completion of services as outlined in the scope of services. Bright View reserves the right to modify this proposal based upon final acceptance.

This Scope of Service is subject to the terms, conditions and exclusions as noted herein. Hourly Rates and reproduction costs will be in accordance with the attached Schedule of Hourly Rates and fees. If extra services become necessary then Bright View Engineering may prepare an addendum to this agreement for your review, outlining the scope of additional services and associated professional fees with regard to the extra service.



2026 RATE SCHEDULE

TECHNICAL STAFF RATES

BILLING TITLES	HOURLY RATES
Principal/Director	185.00
Senior Project Professional	180.00
Senior Project Manager	175.00
Project Professional	170.00
Technical Director	165.00
Project Manager	160.00
Senior Project Specialist	155.00
Senior Technical Professional	150.00
Project Specialist	145.00
Senior Technical Specialist	140.00
Technical Professional	145.00
Senior Specialist	140.00
Technical Specialist	135.00
Specialist	130.00
Senior Data Technician	105.00
Senior Technical Assistant	90.00
Technical Assistant	80.00
Data / Field Technician	75.00
Survey Crew – 2 Man	275.00
Survey Crew – 1 Man	150.00
Expert	375.00
Sr. LSRP	280.00
LSRP	210.00

REIMBURSABLE EXPENSES

General Expenses	Cost + 15%
Travel (Hotel, Airfare, Meals)	Cost + 15%
Sub-Consultants/Sub-Contractors	Cost + 15%
Mileage Reimbursement*	0.70 / Per Mile
Plotting	5.50 / Each
Computer Mylars / Color Plots	65.00 / Each
Photo Copies	0.25 / Each
Color Photo Copies	1.50 / Each
Document Binding	10.00 / Each
USB Flash-Drive	75.00 / Each
Exhibit Lamination (24" x 36" or larger)	90.00 / Each

* Mileage reimbursement subject to change based upon IRS standard mileage rate.
RATES ARE EFFECTIVE THROUGH DECEMBER 31, 2026



**TRAFFIC CONTROL SIGNAL UPGRADE DESIGN AND ENGINEERING AT THE INTERSECTION OF
WEST STATE STREET/PROSPECT STREET/WEST HANOVER STREET & SPRING STREET
CITY OF TRENTON, MERCER COUNTY, NEW JERSEY**

DESCRIPTION	SENIOR PROJECT MANAGER / LAND SURVEYOR	PROJECT ENGINEER	SENIOR STAFF ENGINEER	STAFF ENGINEER / INSPECTOR	2-MAN FIELD CREW	TECHNICAL ASSISTANT	TOTAL HOURS
RESEARCH							
Initial Research (Tax maps, utility outreach, etc.)	0	0	4	8	0	0	12
Total Hours:	0	0	4	8	0	0	12
Hourly Rate	\$205.00	\$165.00	\$135.00	\$120.00	\$255.00	\$75.00	
Total:	\$0.00	\$0.00	\$540.00	\$960.00	\$0.00	\$0.00	
Task Total:							\$1,500.00
INITIAL INSPECTION							
Site Inspection	0	0	8	8	0	0	16
Total Hours:	0	0	8	8	0	0	16
Hourly Rate	\$205.00	\$165.00	\$135.00	\$120.00	\$255.00	\$75.00	
Total:	\$0.00	\$0.00	\$1,080.00	\$960.00	\$0.00	\$0.00	
Task Total:							\$2,040.00
FIELD SURVEY & BASE MAPPING							
Field Surveying	2	4	0	0	24	0	30
Final Base Map Preparation	2	8	0	48	0	0	58
Total Hours:	4	12	0	48	24	0	88
Hourly Rate	\$205.00	\$165.00	\$135.00	\$120.00	\$255.00	\$75.00	
Total:	\$820.00	\$1,980.00	\$0.00	\$5,760.00	\$6,120.00	\$0.00	
Task Total:							\$14,680.00
PLANS & SPECIFICATIONS							
Construction Plan Set	2	4	16	96	0	0	118
Traffic Signal Analysis & Timing Directive	1	4	0	20	0	0	25
Traffic Signal & Electrical Plans	4	24	0	72	0	0	100
Engineer's Estimate / Quantiities	1	0	8	20	0	0	29
Project Manual/Specifications	2	12	0	0	0	0	14
MCSCD Permit	0	0	0	0	0	0	0
Total Hours:	10	44	24	208	0	0	286
Hourly Rate	\$205.00	\$165.00	\$135.00	\$120.00	\$255.00	\$75.00	
Total:	\$2,050.00	\$7,260.00	\$3,240.00	\$24,960.00	\$0.00	\$0.00	
Task Total:							\$37,510.00
ADDITIONAL SERVICES							
Project Managemenet & Meetings	8	4	0	0	0	0	12
Total Hours:	8	4	0	0	0	0	12
Hourly Rate	\$205.00	\$165.00	\$135.00	\$120.00	\$255.00	\$75.00	
Total:	\$1,640.00	\$660.00	\$0.00	\$0.00	\$0.00	\$0.00	
Task Total:							\$2,300.00
CONSTRUCTION PHASE SERVICES							
Periodic Field Inspection (8hrs per week for 12 weeks)	0	0	0	96	0	0	96
Documentation	0	6	24	0	0	0	30
Total Hours:	0	6	24	96	0	0	126
Hourly Rate	\$205.00	\$165.00	\$135.00	\$120.00	\$255.00	\$75.00	
Total:	\$0.00	\$990.00	\$3,240.00	\$11,520.00	\$0.00	\$0.00	
Task Total:							\$15,750.00
Direct Expenses (traffic counts, reproduction, mileage, etc.):							\$2,250.00
PROJECT TOTAL:							\$72,490.00

COST PROPOSAL

CITY OF TRENTON

**RFP 2026-12: TRAFFIC CONTROL SIGNAL UPGRADE DESIGN AND
ENGINEERING AT THE INTERSECTION OF WEST STATE STREET/PROSPECT
STREET/WEST HANOVER STREET AND SPRING STREET FOR A PERIOD OF ONE
(1) YEAR**

Phase	Cost
Research	\$ 5,558.00
Initial Inspection	\$ 13,103.00
Field Survey	\$ 48,932.00
Preparation of Plans & Specifications	\$ 89,593.00
Additional Services (Printing, Meetings and Correspondence)	\$ 7,434.00
Periodic Observation During Construction	\$ 64,974.00
Payment Submission to NJDOT for Reimbursement	\$ 5,116.00
TOTAL	\$ 234,710.00

Note: Due to time constraints, one (1) meeting for the project is assumed.

