



# Kinetic Environmental Laboratories

## 3.6 Submittals and Deliverables

Submittals	Due
1. Methodology Plan	With Proposal
2. Documentation of Experience	With Proposal
3. Proof of Insurance	With Proposal
4. Completed Price Form	With Proposal
5. Draft Report	Within 90 days of completion of activities for which report is being prepared
6. Invoices for Payment	Monthly and/or at the completion of the specified work

## 3.7 Price Form

**Complete and submit the following price form with the proposal:**

Price Form

The City of Trenton

### Remedial Investigation

**ROEBLING BLOCK 3  
TRENTON, NJ**

<u>TASK</u>	<u>COST</u>
Task 1: Soil Delineation	\$ <u>2,320.0</u>
Task 2: Institutional Controls/Permits - Soil	\$ <u>6,250.0</u>
Task 3: Institutional Controls - Groundwater	\$ <u>1,500.0</u>
Task 4: Project Reporting	\$ <u>800.0</u>
Task 4x: LSRP review and oversight (optional)	\$ <u>600.0</u>
<b>PROJECT TOTAL</b>	\$ <u>13,120.0</u>

3.7

PRICE FORM

Complete and submit the following price form with the proposal:

Price Form

The City of Trenton

**Remedial Investigation**

**Roebling Block 3**

**Trenton, NJ**

**TASK**

**COST**

Task 1: Soil Delineation	\$ <u>12,467.00</u>
Task 2: Institutional Controls/Permits – Soil	\$ <u>3,080.00</u>
Task 3: Institutional Controls/Permits – Groundwater	\$ <u>3,520.00</u>
Task 4: Project Reporting	\$ <u>6,380.00</u>
Task 4x: LSRP Review & Oversight	\$ <u>4,310.00</u>
 PROJECT TOTAL	 \$ <u>29,757.00</u>

# Sovereign Consulting Inc

## 3.7 Price Form

Complete and submit the following price form with the proposal:

Price Form

The City of Trenton - RFP 2014-15

### Remedial Investigation

ROEBLING BLOCK 3

TRENTON, NJ

TASK	COST
Task 1: Soil Delineation	<u>\$14,367</u>
Task 2: Institutional Controls/Permits - Soil	<u>\$4,665</u>
Task 3: Institutional Controls - Groundwater	<u>\$1,990</u>
Task 4: Project Reporting	<u>\$5,130</u>
Task 4x: LSRP review and oversight (optional)	<u>\$4,529</u>
<b>PROJECT TOTAL</b>	<b>\$30,681</b>

# PENNONI Associates, Inc.

## 3.6 Submittals and Deliverables

<b>Submittals</b>	<b>Due</b>
1. Methodology Plan	With Proposal
2. Documentation of Experience	With Proposal
3. Proof of Insurance	With Proposal
4. Completed Price Form	With Proposal
5. Draft Report	Within 90 days of completion of activities for which report is being prepared
6. Invoices for Payment	Monthly and/or at the completion of the specified work

## 3.7 Price Form

**Complete and submit the following price form with the proposal:**

Price Form

The City of Trenton

### Remedial Investigation

#### ROEBLING BLOCK 3 TRENTON, NJ

<u>TASK</u>	<u>COST</u>
Task 1: Soil Delineation	\$ <u>13,929.80</u>
Task 2: Institutional Controls/Permits - Soil	\$ <u>4,408.50</u>
Task 3: Institutional Controls - Groundwater	\$ <u>4,421.70</u>
Task 4: Project Reporting	\$ <u>5,298.90</u>
Task 4x: LSRP review and oversight (optional)	\$ <u>3,060.00</u>
<b>PROJECT TOTAL</b>	\$ <u>31,118.90</u>

Tobar, Inc S/B/A Whitman

3.6 Submittals and Deliverables

Submittals	Due
1. Methodology Plan	With Proposal
2. Documentation of Experience	With Proposal
3. Proof of Insurance	With Proposal
4. Completed Price Form	With Proposal
5. Draft Report	Within 90 days of completion of activities for which report is being prepared
6. Invoices for Payment	Monthly and/or at the completion of the specified work

3.7 Price Form

Complete and submit the following price form with the proposal:

Price Form

The City of Trenton

Remedial Investigation

ROEBLING BLOCK 3  
TRENTON, NJ

<u>TASK</u>	<u>COST</u>
Task 1: Soil Delineation	\$ 5,600.00
Task 2: Institutional Controls/Permits - Soil	\$ 5,000.00
Task 3: Institutional Controls - Groundwater	\$ 6,000.00
Task 4: Project Reporting	\$ 10,000.00
Task 4x: LSRP review and oversight (optional)	\$ 5,000.00 (Whitman awarded tasks 1 through 4) \$ 8,500.00 (Third Party LSRP)
<b>PROJECT TOTAL</b>	<b>\$ 31,600.00 (Project Total if Whitman is awarded tasks 1 through 4 and 4x)</b>

3.6 Submittals and Deliverables

<b>Submittals</b>	<b>Due</b>
1. Methodology Plan	With Proposal
2. Documentation of Experience	With Proposal
3. Proof of Insurance	With Proposal
4. Completed Price Form	With Proposal
5. Draft Report	Within 90 days of completion of activities for which report is being prepared
6. Invoices for Payment	Monthly and/or at the completion of the specified work

3.7 Price Form

**Complete and submit the following price form with the proposal:**

*Price Form*

*The City of Trenton*

**Remedial Investigation**

**ROEBLING BLOCK 3  
TRENTON, NJ**

<u><b>TASK</b></u>	<u><b>COST</b></u>
Task 1: Soil Delineation	\$ 9,200
Task 2: Institutional Controls/Permits - Soil	\$ 5,300
Task 3: Institutional Controls - Groundwater	\$ 7,600
Task 4: Project Reporting	\$ 8,500
Task 4x: LSRP review and oversight (optional)	\$ 8,000
<b>PROJECT TOTAL</b>	\$ 38,600

*Maser Consulting, PA*

# PRICE FORM

REQUIRED FORMS

Complete and submit the following price form with the proposal:

Price Form

The City of Trenton

Remedial Investigation

**ROEBLING BLOCK 3  
TRENTON, NJ**

<u>TASK</u>	<u>COST</u>
Task 1: Soil Delineation	\$ 19,623.50
Task 2: Institutional Controls/Permits – Soil	\$ 9,928.00
Task 3: Institutional Controls – Groundwater	\$ 5,710.00
Task 4: Project Reporting	\$ 13,656.00
Task 5: LSRP review and oversight (optional)	\$ 2,800.00
<b>PROJECT TOTAL</b>	<b>\$ 51,717.50</b>

The undersigned respondent declares that he/she has read the Notice of Request for Proposal, Instructions to Respondents, Affidavits and Scope of Services, requirements, Evaluation Criteria attached, that he/she has determined the conditions affecting the proposal agrees, if this proposal is accepted, to furnish and deliver the following:



(SIGNATURE BY AUTHORIZED REPRESENTATIVE)

The undersigned is a **Corporation**, Partnership or Individual under the laws of the State of Pennsylvania having its principal office at 445 W. Philadelphia Street, York, PA 17401

COMPANY Buchart Horn, Inc.  
ADDRESS 2 Eves Drive, Suite 110, Marlton, NJ 08053  
FED ID # 23-1498326  
NAME Jeffrey S. Culton, PE  
TELEPHONE (856) 797-4300  
FAX (856) 797-8739  
E-MAIL jculton@bh-ba.com  
DATE April 23, 2014

