

**BID2025-15 FURNISH AND DELIVERY F.O.B OF 2025 HYMAX AND HYMAX 2 COUPLINGS - SIZES 4 INCH TO 16 INCH FOR TWW CONSTRUCTION AND MAINTENANCE OFFICE - VIRTUAL BID OPENING DATE 1/15/2025 AT 11:00AM**

NUMBER OF BID SOLICITATIONS RECEIVED	<b>2</b>	
NAME OF PROPOSER	<b>FERGUSON WATERWORKS</b>	<b>RARITAN GROUP, INC.</b>
ADDRESS	507 GLENN ROAD	301 MEADOW ROAD
CITY, STATE, ZIP	HOWELL, NJ 07731	EDISON, NJ 08817
CONTACT NAME	<b>JOHN MASTROGIOUANNI</b>	<b>JAMES F. RICHARDSON, PRESIDENT</b>
TELEPHONE	848-992-2132	732-985-5000
FAX	732-202-5707	732-985-5002
E-MAIL	<a href="mailto:john.mastrogiouanni@ferguson.com">john.mastrogiouanni@ferguson.com</a>	<a href="mailto:miro@raritangroup.com">miro@raritangroup.com</a>
STATEMENT OF OWNERSHIP DISCLOSURE	INCLUDED	INCLUDED
PROHIBITED INVESTMENT ACTIVITIES IN IRAN	INCLUDED	INCLUDED
ACKNOWLEDGEMENT OF RECEIPT OF ADDENDA	N/A	N/A
REQUIRED EVIDENCE AFFIRMATIVE ACTION REGULATIONS QUESTIONNAIRE	INCLUDED	INCLUDED
NON-COLLUSION AFFIDAVIT	INCLUDED	INCLUDED
AMERICANS WITH DISABILITIES ACT OF 1990 LANGUAGE	INCLUDED	INCLUDED
NJ BUSINESS REGISTRATION CERTIFICATE FOR CONTRACTOR	INCLUDED	INCLUDED
CERTIFICATE OF EMPLOYEE INFORMATION (EIC)	CERT#33467 EXP.1/15/2026	CERT#39661 EXP.4/15/2027
REQUIRED EVIDENCE AFFIRMATIVE ACTION REGULATIONS QUESTIONNAIRE	INCLUDED	INCLUDED
MANDATORY EQUAL EMPLOYMENT OPPORTUNITY EXHIBIT A	INCLUDED	INCLUDED
STATE & FEDERAL DEBARMENT CERTIFICATIONS	INCLUDED	INCLUDED
ETHICS COMPLAINT DISCLOSURE	INCLUDED	INCLUDED
CERTIFICATE OF INSURANCE	<b>REQUIRED FROM AWARDED PROPOSER WITH SIGNED CONTRACTS</b>	<b>REQUIRED FROM AWARDED PROPOSER WITH SIGNED CONTRACTS</b>
CITY OF TRENTON RESIDENT EMPLOYMENT POLICY	INCLUDED	INCLUDED
TOTAL AMOUNT FOR ONE YEAR - SEE ATTACHED BREAK-DOWN OF PRICING	<b>\$50,676.00</b> SEE ATTACHED BREAK-DOWN OF PRICING	<b>\$51935.16</b> SEE ATTACHED BREAK-DOWN OF PRICING
60-DAY EXTENSION COMPLIANCE	YES	YES
COMPLIANCE WITH EMERGENCY SERVICES	YES	YES
EXCEPTIONS	NONE	<b>YES - SEE ATTACHED</b>
THREE (3) REFERENCES	INCLUDED	INCLUDED
FATAL FLAW	NONE	NONE

*Torguson*  
*Water works*

**Trenton Water Works**  
**Construction & Maintenance Office**  
**Calendar Year 2025 – HYMAX & HYMAX 2 Coupling Contract**

**PROPOSAL:**

The undersigned proposes to furnish and deliver HYMAX & HYMAX 2 Coupling materials in the requested quantities as needed (F.O.B. with price for goods including the delivery with no extra freight charge line item) to the Trenton Water Works Cortland Street Yard at 333 Cortland Street, Trenton NJ.

**HYMAX & HYMAX 2 COUPLING (4-Inch to 16-Inch) CONTRACT QUOTE:**

Item #	Part #	Material Description	Unit	Qty	Unit Price	Total Price
1	K86054010816	4" HYMAX 2 REP Coupling (OD: 4.25" - 5.63")	each	36	\$ 212.40	\$ 7,646.40
2	K86054016316	6" HYMAX 2 REP Coupling (OD: 6.42" - 7.68")	each	72	\$ 281.30	\$ 20,253.60
3	K86054033416	12" HYMAX 2 OS REP Coupling (OD: 13.15" - 14.41")	each	12	\$ 577.00	\$ 6,924.00
4	K86054043416P	16" HYMAX REP Coupling (OD: 17.10" - 19.20")	each	12	\$ 1,321.00	\$ 15,852.00
Grand Total >>						50,676.00

*Rautan Group, Inc.*

Trenton Water Works

Construction & Maintenance Office

Calendar Year 2025 – HYMAX & HYMAX 2 Coupling Contract

**PROPOSAL:**

The undersigned proposes to furnish and deliver HYMAX & HYMAX 2 Coupling materials in the requested quantities as needed (F.O.B. with price for goods including the delivery with no extra freight charge line item) to the Trenton Water Works Cortland Street Yard at 333 Cortland Street, Trenton NJ.

**HYMAX & HYMAX 2 COUPLING (4-Inch to 16-Inch) CONTRACT QUOTE:**

Item #	Part #	Material Description	Unit	Qty	Unit Price	Total Price
1	K86054010816	4" HYMAX 2 REP Coupling (OD: 4.25" - 5.63")	each	36	217.19	7,818.84
2	K86054016316	6" HYMAX 2 REP Coupling (OD: 6.42" - 7.68")	each	72	287.03	20,709.36
3	K86054033416	12" HYMAX 2 OS REP Coupling (OD: 13.15" - 14.41")	each	12	592.99	7,115.88
4	K86054043416P	16" HYMAX REP Coupling (OD: 17.10" - 19.20")	each	12	1,357.59	16,291.08
Grand Total >>						51,935.10

EXCEPTIONS  
(IF NONE, PLEASE NOTE)

not willing to hold past contract duration without  
prior vendor approval

lead times are 20+ weeks due to the war in israel  
where the material is manufactured.